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STATEMENT OF WORK 
FOR 

 CONSTRUCTION SERVICES 
 

REPAIR SOCCER FIELD PAVED AREAS 
 
 

1.0  INTRODUCTION 

 
1.1 The U.S. American Embassy requires the services of a company to perform the design, 

construction and complementary work for the Soccer Field Paved Areas, inside the US Embassy 
Compound. 

 
1.1.1 The works to be done are shown on the CAD drawings Soccer Field Paved Areas A1, A2 and A3. 
 
1.1.2 These drawings are referential only. Contractor must do its own finish grade survey with a 

professional surveyor and do the necessary adjustments. 
 

1.1.3 Final CAD shop drawings must be sent to the Embassy for approval, prior to the construction. 
 

1.1.4 Finish grade must be leveled to reach at least one inch below the top of curb in the flat areas. 
 

1.1.5 Contractor must compact the soil under the paved areas, a 2” layer of gravel over the compacted 
soil, then a layer of geotextil fabric, another 2” layer of sand and then the paver bricks, as 
indicated on drawing.  
 

1.1.6 Concrete paver bricks shall be 20 x 10 x 06 cm.    

 
1.1.7  Reinforced concrete must be f’c = 4000 PSI   

 
1.1.8 All steel for reinforced concrete rebar must be ASTM A-615 Gr. 60. 
 
1.1.9 All given measurements and quantities in the Price Schedule Breakdown shall be confirmed by 

the Contractor, since this is a fixed lump sum project. 
 
1.1.10 Contractors must provide their own equipment, tools, ladders and scaffolds 
 
1.1.11 Embassy only provides water and electrical power for this work. Embassy can provide power at: 

115 Volts/1 phase/60 Hz, 208 Volts/3 phase/60 Hz, 480 Volts/3 phase/60 Hz. Contractor must 
provide all equipment and materials. 

 
1.1.12 Contractor must follow all working safety regulations and provide their personnel with appropriate 

safety equipment like gloves, security shoes, ocular protection, earring protection, falling 
protection etc... A site meeting will be held to discuss safety issues prior to work commencing. 
 

1.1.13 The Embassy is providing in Attachment 2 the Contractor Safety Policy 
 
1.1.14 Working days: Monday thru Friday 8 AM to 5 PM 

 
1.1.15 Upon completion of work area is to be returned to clean condition with no dust or garbage in 

evidence. 
 

1.1.16 All retouching works should be included and the area should be kept clean during and at the end 
of each working days.  
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1.1.17 All damaged areas during the working process should be restored to its original conditions. 
 

1.1.18 Contractor must remove and dispose all exceeding material. 
 
 

1.2 The facility, US Chancery Building is located in Encalada Ave. Block 17 s/n.   All inspections shall 
be requested through the Embassy’s Facility Manager [FM] or Contracting Officer Representative 
[COR].  

 
1.3 Work shall be completed as expeditiously as possible. The structure shall be occupied during the 

execution of this contract. Contractor shall coordinate with Contracting Officer for work phasing 
and job sequencing with work commencing and completing in each apartment unit in a sequential 
manner.  Contractor to submit a phasing plan with construction schedule for review and approval 
prior to commencement of work at the site.   

  
Contractor may be allowed to overlap phases upon exhibition of sufficient capability to execute 
the project simultaneously at multiple apartment units with the approval of the Contracting Officer 
[CO]. 
 
 

 
2.0  GENERAL REQUIREMENTS 
 
2.1 The Contractor shall provide quantity surveyors, construction personnel, equipment, materials, 

tools and supervision as needed to complete the services that meet the technical requirements in 
this Statement of Work [SOW].   It is expected that the Contractor shall partner closely with 
Embassy personnel. 

 
2.2 The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price 

and performance period.  The period of performance for all Phases of the project shall be 
completed in 20 working days from Contract Award and the Notice to Proceed. 

 
2.3 The Contractor shall have limited access to or be admitted into any structure outside the areas 

designated for the project except with permission by the Embassy.  The Contractor shall address 
the impact of the consequent disruption and provide for a continuing level of operation for 
continuous occupation of the residence during construction.  

 

2.4 The Contractor shall be required to prepare and submit reports, bill of materials, product 
literature, drawings, specifications, quality control schedules, safety plan and construction costs. 
These documents shall provide the necessary interfaces, coordination, and communication 
between the Embassy and Contractor for the delivery of a completed project. 

 
 
3.0  GOVERNMENT MATERIAL (GM) [include only if applicable] 

 
4.0 CONTRACT ADMINISTRATION 
 

4.1 The Contractor shall not conduct any work that is beyond this Statement of Work and 
accompanying specifications unless directed in writing by the Contracting Officer [CO].  Any work 
done by the Contractor beyond this SOW and accompanying specifications without direction from 
the CO will be at the Contractor’s own risk and at no cost to the Embassy.   

 
4.2 The Contracting Officer shall provide a Notice to Proceed [NTP] to the Contractor.  No work shall 

be initiated until the NTP is issued by the CO. 
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4.3 The Contracting Officer may designate more than one individual to serve as the Contracting 
Officer's Representative [COR].  The Contractor will be furnished evidence of COR appointments, 
including explicit authority delegated to each COR and their responsibilities. 

 
4.4 The Embassy does not make representations or warranties of whatsoever kind or nature, either 

expressed or implied, as to the quality, level of completion, accuracy, extent of compliance with 
the standards, codes and requirements described or referred to in this SOW, or the extent of 
coordination between or among the documents provided to the Contractor. 

 
4.5 The Embassy’s review, approval, or acceptance of, nor payment for the services required under 

this contract shall be construed to operate as a waiver of any rights under this contract or any 
cause of action against the Contractor arising out of the performance of this contract. 

 

4.6 The Embassy has the right to inspect and test all services called for by the contract, to the extent 
practicable at all times and places during the term of the contract.  The Office of Overseas 
Buildings may perform quality assurance inspections [QAI] and tests during construction to 
confirm the work is installed according to the SOW. 

 
4.7 The Contracting Officer has the authority to issue a temporary stop order during the execution of 

any particular phase of this SOW.  This authority may be executed when the Embassy requires 
time for official functions, or is in possession of specific credible information indicating that the 
lives of Embassy personnel are immediately threatened and that the execution of the project will 
increase the Embassy's vulnerability.  The Contractor shall promptly notify the CO that work has 
been stopped. 

 
4.8 If any of the Contractor’s services do not conform to the contract requirements, the COR may 

require the Contractor to perform the services again in conformity with the contract requirements. 
The Embassy may by contract or otherwise, perform the services and charge the Contractor any 
cost incurred by the Embassy that is directly related to the performance of such service or 
terminate the contract for default. 

 
4.9 The Embassy has the right to terminate this contract of convenience at any time in whole, or from 

time to time, if the Contracting Officer determines it is in the interest of the Embassy. 

 
 
5.0 RESPONSIBILITY OF THE CONTRACTOR 
 
5.1 The Contractor shall be responsible for the professional quality, technical accuracy, and the 

coordination of all construction and other services furnished under this contract.  The Contractor 
shall, without additional compensation, correct or revise any errors or deficiencies in its 
construction and other services. 

 
5.2 The Contractor shall identify a Project Site Manager who shall be responsible for the overall 

management of the project and shall represent the Contractor on the site during construction.  
The Project Site Manager shall be approved by the COR.  

 
5.3 The Project Site Manager shall attend all project meetings, prepare Status Reports on the project 

and submit them to the COR.  Status Reports shall contain meeting minutes, accomplishments, 
arising concerns and proposed solutions, any proposed changed orders, and any other pertinent 
information required to report the progress of performance. 
 

5.4 The Contractor shall provide and submit to the COR Daily Construction Reports as indicated on 
Attachment 3, indicating events, work accomplished, materials delivered etc. 

 
5.5 All documentation produced for this project will become the ownership of the Embassy at the 
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completion of this project. 
 
5.6 The Contractor shall verify that all materials, equipment, and systems provide operational 

dependability.  The Contractor assures the completed construction shall be easily maintained or 
replaced with readily available materials and services.   

 
5.7 Any cost associated with services subcontracted by the Contractor shall be borne by and be the 

complete responsibility of the Contractor under the fixed price of this contract. 
 
5.8 The Contractor is responsible for safety and shall comply with all local labor laws, regulations, 

customs and practices pertaining to labor, safety and similar matters.  The Contractor shall 
promptly report all accidents resulting in lost time, disabling, or fatal injuries to the COR. 

  
5.9 The Contractor shall be and remain liable to the Embassy in accordance with applicable law for 

all damages to the Embassy caused by the Contractor's negligent performance of any of the 
services furnished under this contract.  The rights and remedies for the Embassy provided for 
under this contract are in addition to any other rights and remedies provided by law. 

 

 
6.0 PRE-CONSTRUCTION REQUIREMENTS 
 
6.1 The Contractor shall examine all the documents and visit the site to fully inform themselves of all 

the conditions and limitations applied to the work and submit a firm fixed price cost proposal for 
all the work.  No subsequent cost allowance will be made to the Contractor for neglect of the 
existing conditions. 

 
6.2 Provide a statement that the Contractor’s company and all personnel are experienced in painting 

works similar to type and scope required for the work. 
 
6.3 The Contractor shall prepare and submit a Quality Control Schedule [QCS] and Project Safety 

Plan [PSP] to address the project.  The QCS and PSP are intended to document the entire 
project from beginning to end. 

 
6.4 Submit a copy of a Contractor’s Installation Guarantee covering the work, labor and equipment for a 

period of 0NE [1] year at no cost to the Embassy signed by the Contractor. 
 
6.5 Submit a Bill of Materials [BOM], product literature, samples and standard specification submittals 

of all materials to be used in the project provided by the contractor.  The BOM's shall list the 
equipment and materials in sufficient detail that a purchase order for the materials and equipment 
can be executed without further elaboration or specifications.   These documents will be used by 
the Embassy to approve all equipment and materials. 

 

7.0 CONSTRUCTION REQUIREMENTS 
 
7.1 No construction shall begin until approvals of the Pre-Construction Submittals are accepted by 

the COR. Requests for approvals should be sent to the COR in the appropriate form as indicated 
on Attachment 7 Shop Drawing/Material Approval Request 

 
7.2 The approval of the drawings and/or materials by the Contracting Officer shall not be construed 

as a complete check, but will indicate only that the general method of construction and detailing is 
satisfactory. Approval of such drawings and/or materials will not relieve the Contractor of the 
responsibility for any error which may exist as the Contractor shall be the responsible for the 
dimensions, design, quality, adequate connections, details and satisfactory construction of all 
work. 

 
7.2 The Contractor shall be responsible for all required materials not provided by the Embassy, 
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equipment and personnel to manage, administer, and supervise the project.  All workmanship 
shall be of good quality and performed in a skillful manner as determined by the COR.  

 
7.3 All materials and equipment incorporated into the project shall be new unless noted otherwise. 

The Contractor shall transport and safeguard all materials and equipment required for 
construction.   

 
7.4 Equipment and materials shall be carefully handled, properly stored, and adequately protected to 

prevent damage before and during installation, in accordance with the manufacturer's 
recommendations.  Damaged or defective items shall be replaced.  The contractor will be 
responsible for security of all materials and equipment. 

 
7.5 Receipt Of Materials - Shipment of equipment, materials, and supplies shall be addressed to the 

Contractor - not the Embassy.  The Contractor must be on hand to accept shipments; the 
Embassy will not accept shipments. 

 
7.6 The Contractor will be provided with a storage and staging area as determined by the COR.  The 

Contractor shall be responsible for restoring the area to its original condition at the completion of 
the work.  The Contractor shall be responsible for repair of any damage incurred to buildings or 
pavement as a result of storage activities.  The Contractor is responsible for obtaining any 
additional off compound storage areas as required.   

 
7.7 The Contractor shall at all times keep the work area free from accumulation of waste materials.  

Upon completing construction, the Contractor shall remove all temporary facilities and leave the 
project site in a clean and orderly condition acceptable to the  

COR.  
 
7.8 The Contractor shall perform the work at the site during the Embassy's normal workday hours, 

unless agreed upon with the COR. 
 
7.9  The Contractor shall be responsible for connection of temporary utilities to existing utilities 

including water and power lines.  All temporary connections to local water and power lines shall 
be coordinated with the COR.  The Contractor shall pay all costs incurred in connecting, 
converting, and transferring the utilities to the work. The Contractor shall be responsible for 
making connections including providing back flow preventer devices on connections to domestic 
water lines, providing transformers, and for disconnections. 

 
7.10 At the end of each work day, or notification of a temporary stop order, the Contractor shall lower 

and fixed all temporary work platforms and/or harnesses.  Contractor shall notify the COR of the 
temporary barricade locations.  Beginning the next workday, the contractor shall remove the 
temporary barricades before continuing the project. 

 
7.11 Storm Protection - Should warnings of wind of gale force or stronger be issued, the Contractor 

shall take every practicable precaution to minimize danger to person, the work and adjacent 
property.  Precautions shall include, but not be limited to, closing all openings, removing all loose 
materials, tools and equipment from exposed locations, and other temporary work.   

 
7.12 Cleanup - The Contractor shall keep the work area, including storage areas, free from 

accumulations of waste materials on a daily basis and comply with all federal, state and local 
regulations pertaining to the storage, transport and disposal of wastes.  The Contractor shall not 
use Embassy waste disposal facilities including garbage cans, trash piles or dumpsters.  

 
7.13 Landscape Restoration - The surfaces of all unpaved areas disturbed by construction activities 

shall be sodded with an approved grass native to the sodded area as approved by the COR. 
These shall include areas which existing pavement is removed, areas where excavation takes 
place, and areas where existing sod is killed or compacted by construction activities. Landscape 
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shrubs killed or damaged by construction activities shall be replaced with same species and size. 
 
8.0 CRITERIA 
 
8.1 The Contractor work shall in accordance with U.S. codes and standards.  The COR will review 

and comment on the Contractor’s submissions using the following codes and standards:  
American Society for Testing & Materials,  
2003 International Building Code 
2003 International Mechanical Code 
2003 International Plumbing Code 
2002 National Electrical Code (NFPA) 

 
Contractor shall provide specifications, samples and manufacturer’s data sheets 
 
Statement of Work for Construction Services. 
 
 
 
 

9.0 DELIVERABLE SCHEDULE 
 
9.1 The Contractor shall commence work under this contract promptly, execute the work diligently, 

and achieve final completion and acceptance including final cleanup of the premises within the 
period specified.  

 
9.2 Milestones: 
 Contractor Pre-Proposal Site Visit  June 14, 2013 
 Contractor Proposal Submittance  June 20, 2013 
 Embassy Submittal Review   20 days 
 Construction Begins   

 Within 30 days of NTP and/or when 
personnel is cleared by Embassy Security 

 Construction      20 working days 
   
  
9.3 Project Completion: Furnish one copy of maintenance and operating information, Contractor’s 

one year workmanship guarantee and product literature of all items installed.   
 
10.0 PROJECT SECURITY  
 
10.1 The work to be performed under this contract requires that the Contractor, its employees and 

sub-contractors shall be cleared by Embassy Security and submit corporate, financial and 
personnel information for review by the Embassy.  Information submitted by the Contractor will 
not be disclosed beyond the Embassy. 

 
10.2 The Contractor shall submit this information including construction vehicle requirements within 10 

days of the Notice to Proceed.   
 
 
11.0 PAYMENTS 
 

11.1 The Contractor shall provide a fixed priced lump sum proposal to the Contracting Officer, as 
indicated on Attachment 4 Price Schedule Breakdown as well as schedule of the works as in 
dicated on Attachment 5 Proposed Performance Chart The Contractor may submit requests for 
progress payments at monthly intervals to cover the value of labor and materials completed to 
date, as indicated on Attachment 7.  In making progress payments, there shall be retained 10% 
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of the amount due until final completion.   

 
11.2 The Contractor shall submit one copy of all payment invoices, with the appropriate backup 

documents to the COR. The COR will determine if the invoice is complete and proper as 
submitted.  The COR also will determine if billed services have been satisfactorily performed and 
if expenses billed are correct.  If it is determined that the amount billed is incorrect, the COR will 
within seven days, request the Contractor to submit a revised invoice. 

 
11.3 The Contractor shall specifically identify his last invoice "Final Invoice."  The Final invoice shall 

include the remaining payment claimed to be due under the basic contract and all modifications 
issued, if any.  The final invoice shall also have the Contractor's Release of Claims Certificate 
attached.  

 
 

 

 
END OF STATEMENT OF WORK 


